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Addendum #1

The attached pre-bid meeting minutes, all addenda and attachments for the above-referenced
project will become part of the contract documents.

e Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

REVISED DRAWINGS

The following sheets have been revised and are included in this addendum and are available on
the COH website under this project listing for downloading: C3.0, C3.1, C3.2, C3.3, C4.0,
C5.1,C5.2,C5.3,C5.4,C6.1,C7.2and C7.3
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ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through 31-13-30,
commonly referred to as the Alabama Immigration Law, is required for City of Huntsville,
Alabama contracts as a condition of the contract performance. The Contractor shall submit
in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “H”.
The bidder selected for award of the contract may be required to complete additional forms
relating to citizenship or alien status of the bidder and its employees, including e-verify
information, prior to award of a contract.

All addenda must be acknowledged either on the outside of the bid envelope or on the second
page of your bid proposal known as Attachment “B".

Attachment: Pre-Bid Minutes
Revised Drawings

END OF ADDENDUM #1



MANDATORY PRE-BID MEETING
DATE: Tuesday, June 26, 2012

REDSTONE GATEWAY: Package I — Lake F

PROJECT # 65-12-SP23

OWNER: City Of Huntsville

PROJECT MANGER: Brasfield & Gorrie L.L.C.

PROJECT ENGINEER: LBYD Civil and Structural Engineers
INSPECTIONS: Garver, LLC

SURVEYOR: Garver, LLC

GEOTECHNICAL ENGINEER: Building and Earth Sciences

1.

Introduction of all persons present, their roles, chain of command, importance of
submittals, etc. (PM)
HANDOUTS:

a. Phasing Plan

b. Redstone Security Procedures

c. Project Directory
*** If you have questions regarding the bid process, please write them down and
hold them until the end of this pre-bid meeting (#16 on agenda). If you have
specific questions related to the project scope, drawings or specs, they need to be
submitted in writing to B&G and will be answered and distributed to all bidders
as an addendum. ***

Project Engineer to give a description of work specific to this bid package. Also
include description of phase 1 packages (including work “by others™ that will
have to be coordinated with — List of work “by others™ in instructions to bidders)
ADEM issues and brief description of future phase 2 and 3. (PE)

34.5 acres

Substation demolition

Mass Grading +/- 200,000/CY

7 acre Lake, 16’ deep, with 3.3 acre bottom

Culvert extensions

Project Manager to discuss Schedule of Operations, erosion control plan, disposal
of debris from clearing and grubbing, undercutting and replacement, importance
of soil management, milestone dates and LD’s, importance for control of concrete
and asphalt temperature during hot/cold weather, safety, sinkhole remediation,
other trade scope that could impact your work, etc. (PM)

Attachment A shows 120 calendar day completion with liquidated damages

The contactor must include in their bid erosion control and traffic control

The following is a list of items (but no limited to) that must be submitted per the
bid document requirements that must be submitted by the prime contractor post

award: (PM)
e Balanced Schedule of Values (within 2 business days of award)



e Site Construction Traffic Control Plan (Prior to Construction Start)

Federal tax form to City (At time of contract award)

Project Schedule that includes coordination with other packages and future

work, time to prepare and approve shop drawings, fabricate and deliver

materials and install / complete scope (within 10 calendar days of award)

Payment and Performance bond (15 Days after acceptance of proposal)

Shop Drawings (Prior to Installation / Placement)

Weekly Safety meeting minutes and associated sign in sheets

Any results by third party safety inspector

Lien waivers with pay requests

Seismic surveys / Pre-Blast surveys (Prior to Drilling and Blasting if

required)

e Red-Line as-built drawings (at completion of associated scope prior to owner
acceptance)

(In Addition, YOUR first pay estimate will NOT BE PROCESSED UNTIL ALL
REQUIRED DOCUMENTS HAVE BEEN RECEIVED AND APPROVED).

. Discuss all Permits, testing, surveying (Dig Permit) (PM)
The dig permit will be issued by Redstone Arsenal

. Discuss Bid Form details (Attachment “B” + appropriate Proposal Form) (PM)
Submit 3 original bid proposals with attachments A thru I

. Contractor is required to submit pricing in person per requirements set forth in bid
documents. Failure to do so shall be cause for rejection of bid. A “balanced”
detailed Schedule of values including quantities and unit prices that total up to bid
Lump Sum to be submitted within two (2) Business Days as basis to establish
additive and deductive changes in scope for this project. (PM)

. Utility Project Notification — LBYD to give a description of utility
requirements/conflicts. Attached: names and phone numbers of utility contractors
(Pre-Bid attachment “c”) for conflict assistance. Contractor is responsible for
locating all utilities. (PE)

. Discuss Submittal of Shop Drawings, as-built requirements, working drawings,
material submittals, job-mix formulas in accordance with the time limits in the
contract. (PE)

The approval of shop drawings by the Project Manager will cover only the
features of the design and in no case shall this approval be considered to cover
error or omissions in shop details or a check of any dimensions. The Contractor
shall be responsible for the accuracy of the shop drawings, the fabrication of
materials and the fit of all connections; and he shall bear the cost of all extra work
caused by errors in shop drawings or in fabrication, inaccurate workmanship,
misfits of connections or for any changes in fabrication necessary. No work shall
be done on the material before the shop drawings have been approved.



10.

11.

12.

13.

Any material that the Contractor orders prior to the approval shall be at the
Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings

unless the change has been previously submitted and approved as a change order
per the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes.
Any acceptance of change by the Owner does not constitute a change to the
contract unless that change has been approved and directed in writing per change
order. Compensation for preparing and furnishing all shop and working drawings
shall be included in the contract unit prices for the various items of work.

Project Engineer & Project Manager to discuss plans and specs:

a. A review of the plans should be made with emphasis placed on unusual
construction features and special drawings (PE)

Demolition of substation is required

Landscaping, Irrigation and Hardscape (sidewalks) will bid separately at a later
date

b. Specifications should be discussed with emphasis on time charges, extra work,
materials, etc. (PM)

Robert Adams/BES noted that the clay liner must be installed at 98% compaction
and 2% above optimum moisture

c. State of Alabama classification of MU and HS for this project, (PM)

State of Alabama General Contractor’ license is required

Project Manager to discuss Bid Process and Special Provisions (Instructions to
Bidders). (PM)

1. Each item (attachments) of the contract should be read out and any questions
concerning the method of measurement or payment discussed.

2. Discuss Milestone and Calendar days to complete project. (ask if there any
concern that contract cannot be completed within contract time specified.)

3. Introduction and explanation of any revisions to Supplement to General
Requirements.

Contractors were advised to pay close attention to the Instructions to Bidders

Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The
method of payment for traffic control shall be discussed and clearly understood.

(PM)
Bidders must include traffic control in their bid

For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the
Engineer. (Dense graded Base is no longer an acceptable means of traffic control
within existing roadway cuts.) (PM)



14. Discuss Redstone Arsenal Security Information for any work “inside” the
Redstone Arsenal Security Fence. Security Badges to be coordinated through
Brasfield and Gorrie and contractors should allow a minimum of 2 weeks for
approval.

e The mass grading scope is outside Redstone Arsenal however the electrical
overhead line demolition will require security badges

15. Successful contractor will be required to sign the following statement, included
as part of the contract: (PM)

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-
535, Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and
hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No.
2012-491 on May 16, 2012 is applicable to all competitively bid contracts with the
City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a)
of the Alabama Immigration Act, as amended, any business entity or employer that
employs one or more employees shall not knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall
participate in the E-Verify program and shall verify every employee that is required
to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each
subcontract in accordance with §31-13-9(c). Failure to comply with these
requirements may result in breach of contract, termination of the contract or
subcontract, and possibly suspension or revocation of business licenses and permits in
accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included
in all City of Huntsville contracts that have been competitively bid and is hereby
made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the
agreement, that they will not violate federal immigration law or knowingly employ,
hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision
shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract
bid documents and shall be submitted with the bid package.

16. Any Prime Contractors should be given the opportunity to ask questions or
discuss items with which they are concerned. (PM)
o See Q&A section after item 18 below



17.

18.

All questions need to be sent in writing to Matt Kelley (COH Project Manager) at
mkelley@brasfieldgorrie.com. All questions / clarifications will be answered by
an addendum. The pre-bid notes and all addenda shall become a part of the
contract documents.

Last day for questions concerning this project before the bid will be Friday,
June 29, 2012 at 11:00 a.m. to Matt Kelley at mkelley@brasfieldgorrie.com

or fax to Matt Kelley at 205-714-1399. Final Addendum will be issued no later
than Monday, July 2, 2012 at 9:00 a.m.

CONTRACTOR QUESTIONS:

1.

Q. Is a demolition permit required for this scope of work?
A. No.

Q. How many original copies of the bid proposal are required?
A. 3/ea originals are required.

Q. Will Huntsville Utilities provide the material for the water lines show on
drawings?
A. No, the material cost for water line must be included in your bid.

Q. Will the scope of work for the water line at Market Street be removed from
this bid?
A. No.

Q. Will Redstone Arsenal charge any fees for dumping the petroleum
contaminated soils?
A. No.

Q. Can the Contractor legally transport the petroleum contaminated soils to the
Redstone Arsenal contaminated soils recycling facility?
A. Yes provided the truck remains on the EUL/Redstone Arsenal property.

Q. What does the copper grounding mat under the electrical substation consist of
and can it be salvaged?

A. The contractor can salvage the copper grounding mat under the three

stations. The copper grounding mats are made of 5/8” welded copper and the grid
is installed on 8’ centers at minimum. It should be noted that the grid in some
areas may be installed on 4° centers but the exact area/location is not known. The
grid is installed approximately 18” to 24” deep.

Q. What material will be used for the pond?

A. Onsite clay will be used for the pond liner and must be installed at 98%
compaction with moisture content 2% above optimum. Materials used for the
pond liner should not be lime treated.



9.

10.

11.

12.

13.

14.

15.

16.

Q. How thick is the pond liner?
A. 1’ thick, so 2/ea 6™ lifts of fill will be required.

Q. How will the pond liner be protected from drying out?

A. The Contractor will be required to install 4> of topsoil over the pond liner side
slopes, 2 feet of topsoil within the littoral zones, and sequence this work to keep
the pond liner from drying out. See detail on C7.2. The littoral zones are 2’ deep.
The elevation of littoral zones will be from EL = 630.50 to EL 632.50 (noted by
dashed contours on grading plan).

Q. Who has the ADEM permit?

A. The ADEM permit is in L.W. Redstone’s name who is the Developer. The
Contractor will be responsible for maintaining all erosion control devices as
required by ADEM and following all ADEM requirements. The contractor will
be responsible for any ADEM fees/fines if incurred due to the Contractor’s
negligence during the construction of Package 1.

Q. Is there a specific bid bond form?
A. No, a standard AIA bid bond form is acceptable.

Q. Is there existing topsoil onsite or has it already been stripped?

A. There is an existing 4” layer of topsoil onsite. However it should be noted
that the bottom of the existing detention pond does not have any topsoil. There is
also a large topsoil stockpile located in Redstone Arsenal approximately 1.5 miles
west of the project off of Overlook Road that can be utilized. The Contractor

will be required to repair the haul route if damaged during hauling operations

as well as fine grade and seed the stockpile area that is disturbed upon
completion.

Q. What is the length of the CS 8x6 Equalizer Box Culvert on the Southside of
the proposed Lake F?

A. 8’x6’ Equalizer Box Culvert is 52 linear feet and should be constructed with
ALDOT detail standards. See Addendum #1 drawings.

Q. Where Line J ties to the existing box culvert at Sta. 0+77.11 the profile sheet
calls out a Junction Box that will be in excess of COH Standards. Is there a
special Junction Box detail?

A. See detail provided in Addendum #1 drawings.

Q. Storm Line A-2 and Line A-3 are shown on the profile sheet to be Box
Culverts, and are shown in profile as being part of the 54LF of Outlet Control
Structure. On Storm Lines A-2 and A-3 do ALDOT Standards control or does
Section B-B on Sheet C7.2 control?

A. Design in Section B-B on Sheet C7.2 controls. See notes added in Addendum
#1 drawings.



17

18.

19.

20.

21.

22,

23.

24.

25.

26

27

. Q. What are the fill heights on the required box culverts as these are not shown
on the plans and change drastically around Lake F?
A. Fill height design requirements were added to profiles on C5.3 and C5.4. See
Addendum #1 drawings.

Q. The end of the F-Line and C-Line spec out a Pre-Cast wing detail will Cast-In
Place Wings be allowed? If so which standards will be used? Will there be an
apron required as shown in the PCC-524?

A. Yes, Cast-In Place wing-walls will be allowed on Storm Line F-1 and
ALDOT standards are to be used and an apron will be required as shown on
PCC-524.

Q. If the contractor elects to use Pre-Cast Box Culvert units by what means will
the engineer require the units be made watertight for the entire design life of the
project?

A. Pre-Cast Box Culverts will be required to be water tight. Additional
information regarding the water proofing method will be issued in a separate
Addendum.

Q. Can excess material be stockpiled onsite?
A. No all excess material, including topsoil, must be hauled offsite.

Q. Does offsite mean hauled off the project and the Arsenal?
A. Yes.

Q. Is the fill material to be placed around the lakes for building pads?
A. The exact use of the fill areas is not know at this time therefore all fill material
must be placed at 98% compaction per the specifications.

Q. If the fill materials cannot meet the moisture content required by the
specifications will the Contractor be responsible for adding lime or mechanically
drying the material?

A. Yes.

Q. Will all 35 acres be disturbed?
A. Yes.

Q. Are there foundations associated with substation that will have to be removed
or can the foundations be left below grade?

A. There are foundations that must be removed. The substation area will be
excavated to become part of the lake so no foundations can be left below grade.
If additional information regarding the substation foundations is obtained from
Redstone Arsenal it will be issued in a separate Addendum.

. Q. Can the concrete footings be used as fill?
A. No.

. Q. What is the preferred method to access the site?



28.

29.

30.

31.

32.

33.

34,

35.

A. Access should be coordinated with Brasfield & Gorrie, the PM for the City of
Huntsville, however there is a turnout on the North end of the project site that can
be utilized. Since Redstone Gateway is a completed roadway the Contractor will

be responsible for daily clean up and repairs if damaged during construction of

Package 1.

Q. Will the Contractor be responsible for storm water that comes down the
existing A line?

A. Yes the Contractor will be responsible for dewatering as required to complete
their scope of work. See Grading Note #17 and Erosion Control Note #11 on
sheet C1.0.

Q. Is the existing substation still there and are there any hazardous materials?

A. Yes the existing substation is still there and Redstone Arsenal is in the process
of removing a list of 11/ea salvageable items. The list of salvageable items has
be posted on the City of Huntsville Website under the Redstone Arsenal Electrical
Substation link. No hazardous materials are present.

Q. Are we responsible for grading for the sidewalks and what is the tolerance?
A. Yes grading must be installed per the plans and with-in +/- .10’.

Q. Will topsoil be installed where the future the sidewalks are to be installed by
the Package I-2 Contractor?
A. Yes.

Q. Is the site supposed to be balanced?

A. Yes, the Contractor must work with owner to balance site throughout the
construction process (Site design is intended to be a balanced site). In addition,
utility spoils to be incorporated in overall cut/fill requirements. If additional fill
material is needed the bottom of the pond can excavated deeper to create more
fill. However the Contractor must extend the pond liner and topsoil down the
sides as required. It should also be noted that the flow lines for the storm
drainage will not be changed.

Q. Is there a concrete spillway?
A. No, the outlet control structure is a box.

Q. Will 4” of topsoil be installed over the entire project?

A. Yes except the lake pond liner will receive 2 feet of topsoil within the littoral
zone and 4” on the lake side slopes. See detail on Sheet C7.2. The littoral zones
are 2’ deep. The elevation of littoral zones will be from EL = 630.50 to EL 632.50
(noted by dashed contours on grading plan).

Q. Is there any sinkhole remediation required in the bid?
A. No.



36.

37.

Q. Per Site Demolition Note 1 on Sheet C1.0 Redstone Arsenal will retain
concrete and metal poles. Will they retain any overhead lines?

A. Yes, Redstone Arsenal will retain the 46kV copper lines south of the
substation. The Contractor shall deliver the copper lines to the high voltage
storage yard located near building 3542 on Redstone Arsenal. The copper lines
shall be rolled on reels/spools with 1 conductor per spool and the reel/spools shall
not exceed 3000/LF or 2000/1bs.

Q. Will any revised drawings be issued with this Addendum?
A. Yes Addendum #1 revised Sheets C3.0, C3.1, C3.2, C3.3, C4.0, C5.1,C5.2,
C5.3,C5.4,C6.1, C7.2, and C7.3.
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SITE LAYOUT & UTILITY PLAN
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